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Agreement for GC/CM Services 
Washington Department of Transportation – Ferries Division 

 

 1 

AGREEMENT FOR  2 

GENERAL CONTRACTOR / CONSTRUCTION MANAGER SERVICES 3 

 4 

PROJECT: Seattle Multimodal Terminal at Colman Dock Project 5 

 6 

 7 

 8 

THIS AGREEMENT is made and entered into by and between the Washington State Department 9 

of Transportation – Ferries Division (Owner) and ____________________, (Contractor), 10 

hereinafter referred to as the Parties. This Agreement shall be effective on the last signature 11 

date set forth below, and shall be the agreed basis for the performance of and compensation 12 

for Heavy Civil General Contractor/Construction Manager Services for the above project. 13 

 14 

In Consideration of the mutual covenants and agreements of the Parties herein contained, the 15 

Contractor agrees to furnish all material, labor, tools, equipment, apparatus, facilities, etc., 16 

necessary to perform and complete in an acceptable manner all general contractor and all 17 

construction manager services and the Work called for in the Contract Documents for a total 18 

not to exceed Total Contract Cost (TCC) of: 19 

 20 

 Percent Fee of the MACC (____)%   $____________________ 21 
 22 

 Percent Fee on the Negotiated  23 

 Self-Perform Work (_____)%    $____________________ 24 

 25 

 Fixed Amount for Specified General Conditions $____________________ 26 

 27 

 Maximum Allowable Construction Cost (MACC) $____________________ 28 

 29 

     Total Contract Cost: $____________________ 30 

  31 

 32 

This Agreement is entered into pursuant to the provisions of RCW 39.10.200, RCW 39.10.210 33 

and 39.10.340 through 39.10.410. Contractor agrees, as required by RCW 39.10.350, if the 34 

Work cannot be completed for the agreed Maximum Allowable Contract Cost (MACC), 35 

excepting increases due to Owner directed changes, regulatory changes, design errors and 36 

omissions, or unforeseen site conditions, any and all additional costs shall be the sole 37 

responsibility of the Contractor and Contractor hereby assumes liability for such costs without 38 

reimbursement by the Owner. 39 

 40 

The Contract Documents are listed in Attachment A to this Agreement. 41 

 42 

  43 



Agreement for GC/CM Services 
Washington Department of Transportation – Ferries Division 

 

ATTACHMENTS:  The following documents, whether attached hereto or not, are hereby 1 

incorporated by reference and made a part of this Agreement, as if set forth herein in full: 2 
 3 

1. Attachment A: Contract Documents Summary 4 

2. Attachment B: Negotiated Support Services – Basis of Understanding 5 

3. Attachment C: Form of Construction Cost Estimate Summary 6 

4. Attachment D: Contract Price Schedule 7 

5. Attachment E: Matrix of Cost Allocation  8 
 9 

This Agreement constitutes the entire understanding between the Contractor and the Owner 10 

relative to the matters identified herein.  Upon receipt of this signed Agreement, Contractor is 11 

authorized to proceed. 12 

 13 

 14 

 15 

OWNER: 
 

 CONTRACTOR: 

Washington State Department  
of Transportation – Ferries Division 

 [Enter Contractor’s Business Name] 

 
 
By:    
__________________________________ 
  Signature                                          Date 
 

  
 
By:    
__________________________________ 
  Signature                                          Date 
 

 
Name 
 

 
Title:______________________________ 

  
Name: 
_________________________________ 
 
Title:_____________________________ 
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Washington Department of Transportation – Ferries Division 
 

A- 1 

Attachment A 1 

Contract Documents  2 

  3 

A. Agreement for General Contractor/Construction Manager Services with 4 

Attachments 5 

 B. Article 1 – General Requirements for Heavy Civil GC/CM Contracts 6 

C. WSF Special Provisions including the General Conditions for Washington State 7 

Facility Construction 8 

D. WSF Federal Transit Administration Provisions for Construction Contracts  9 

 F. WSDOT General Provisions 10 

 G. Amendments to the Standard Specifications 11 

 H. Standard Specifications for Road, Bridge and Municipal Construction  12 

 M41-10 13 

WSDOT Standard Plans 14 

 I. Contract Drawings dated___________ 15 

 J. The Request for Final Proposals dated March 25, 2015, including any 16 

amendments thereto by Addenda 17 

 K. The Request for Proposals dated January 20, 2015, including any amendments 18 

thereto by Addenda 19 

  20 
 21 

 22 
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B- 1 

Attachment B 1 

Negotiated Support Services – Basis of Understanding 2 

 3 
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C- 1 

Attachment C 1 

Form of Construction Cost Estimate Summary 2 

 3 

Subcontract 4 

Bid Package No. Description of Work for Subcontract Bid Package  Cost Estimate 5 

 6 

 1          $___________ 7 

 2          $___________ 8 

 3          $___________ 9 

 etc. 10 

 11 

   Subtotal for Direct Subcontract Costs:   $___________ 12 

   Estimating Contingency: (%___)    $___________ 13 

   Escalation: (factor__________)    $___________ 14 

   Subcontractor Bonds:      $___________ 15 

   16 

ITEM NO. 1  TOTAL SUBCONTRACT COSTS:    $___________ 17 

 18 

 19 

Negotiated  20 

Self-Perform 21 

Work   Description of Work      Cost Estimate 22 

 23 

A.           $___________ 24 

 25 

B.           $___________ 26 

 27 

C.           $___________ 28 

 29 

Subtotal: Direct Costs for      30 

Negotiated Self-Perform Work    $___________ 31 

 32 

   Estimating Contingency :( %___)    $___________ 33 

   Escalation: (factor______)     $___________  34 

 35 

ITEM NO. 2  TOTAL NEGOTIATED SELF-PERFORM WORK:  $___________  36 

 37 

ITEM NO. 3  Negotiated Support Services: (Lump Sum)   $___________ 38 

 39 

ITEM NO. 4  Contractor’s Risk Contingency: (Lump Sum)   $___________ 40 

 41 

MAXIMUM ALLOWABLE CONSTRUCTION COST:     $___________ 42 

(Total of ITEM’s 1, 2, 3 and 4 above) 43 
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D- 1 

Attachment D 1 

Contract Price Schedule 2 

 3 

 4 

 5 

 6 

 7 

 8 

 9 

 10 

 11 

 12 

 13 

 14 

 15 

 16 

 17 

 18 

 19 

 20 

 21 

 22 

 23 

 24 

 25 

 26 

 27 

 28 

 29 

 30 

 31 

 32 

 33 

 34 

 35 
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E- 1 

 1 

Attachment E 2 

Matrix of Cost Allocation 3 

 4 

(Insert the Matrix of Cost Allocation and any modifications issued by Addenda 5 

during the proposal period here when the Agreement is executed.) 6 


